
TO: 

 CHAIR AND MEMBERS 
 CIVIC WORKS COMMITTEE 

MEETING ON MARCH 27, 2017 

FROM: 

KELLY SCHERR, P. ENG, MBA, FEC 
 MANAGING DIRECTOR, ENVIRONMENTAL & ENGINEERING 

SERVICES AND CITY ENGINEER 

SUBJECT: 

CONTRACT AWARD: TENDER NO. 17-21 
SARNIA ROAD IMPROVEMENTS PHASE 3 

HYDE PARK ROAD TO OAKCROSSING GATE 

 

 RECOMMENDATION 

 

That on the recommendation of the Managing Director, Environmental & Engineering 

Services and City Engineer the following actions BE TAKEN with respect to the award 

of a contract for the Sarnia Road Improvements between Hyde Park Road and 

Oakcrossing Gate: 

 

(a)  the bid submitted by Bre-Ex Construction Inc. at its submitted tendered price 

of $4,636,899.67 (excluding HST), for the said project BE ACCEPTED; it 

being noted that the bid submitted by Bre-Ex Construction Inc. was the 

lowest of six bids received and meets the City's specifications and 

requirements in all areas; 

 

(b) AECOM Canada Ltd., BE AUTHORIZED to carry out the resident inspection, 

contract administration of the said project in the amount of $273,295 

(excluding HST), in accordance with Section 15.2 (g) of the Procurement of 

Goods and Services Policy; 

 

(c) the financing for this project BE APPROVED as set out in the Sources of 

Financing Report attached hereto as Appendix A; 

  

(d) the Civic Administration BE AUTHORIZED to undertake all the 

administrative acts that are necessary in connection with this project; 

 

(e) the approval given herein BE CONDITIONAL upon the Corporation entering 

into a formal contract for the material to be supplied and the work to be done 

relating to this project (Tender 17-21); and, 

 

(f)  the Mayor and City Clerk BE AUTHORIZED to execute any contract or other 

documents, if required, to give effect to these recommendations. 

 

 PREVIOUS REPORTS PERTINENT TO THIS MATTER 

 

 Environment and Transportation Committee – January 11, 2010 – Sarnia Road 

Environmental Study Report 

 Built and Natural Environment Committee – March 7, 2011 – Sarnia Road Bridge 

Improvements Phase 1 – CPR Grade Separation 



 Civic Works Committee – June 13, 2013 – Sarnia Road Improvements Phase 2 – 

Road Widening from Wonderland Road N to Aldersbrook Road 

 Civic Works Committee – December 01, 2015 – Sarnia Road Improvements Phase 

3 – Design Award 

 

 2015-19 STRATEGIC PLAN 

The following report supports the Strategic Plan through the strategic focus area of 

Building a Sustainable City by building new Growth Management Implementation 

Strategy (GMIS) transportation infrastructure as London grows.  Improving this corridor 

for all road users will contribute to providing convenient and connected mobility choices. 

 BACKGROUND 

Purpose 

This report recommends the award of a construction tender to a contractor and the 

continuation of engineering consulting for the Sarnia Road Improvements Phase 3 

Project.  The project limits are on Sarnia Road from 125 m west of Oakcrossing Gate to 

300 m east of Hyde Park Road as displayed in Figure 1.  Construction of this phase will 

complete the corridor improvements between Wonderland Road and Hyde Park Road. 

Figure 1: Sarnia Road Improvements Project Limits 

 

Context 

The City of London is responsible for a transportation system that promotes the 

movement of goods and services to strengthen our economic growth and provides for 

sustainable transportation mobility choices for residents that improve our quality of life.   

In 2010, an Environmental Assessment was completed to identify a preferred design for 

the Sarnia Road corridor between Wonderland Road and Hyde Park Road. The study 

also recommended construction in three phases and the coordinated servicing for 

undeveloped lands. 



The Sarnia Road Improvements Phase 3 project is identified in the GMIS. The 

Transportation Development Charge Background Study recommends a two lane 

upgrade to this road section in 2017. The project supports area development by 

facilitating the construction of required servicing along Sarnia Road.  The local 

development needs are coordinated with the project design. 

 DISCUSSION 

Sarnia Road between Hyde Park Road and Oakcrossing Gate is classified as a Civic 

Boulevard in the London Plan and is currently comprised of two through lanes.  The 

2014 Development Charges Background Study identified this segment of road as 

requiring improvements to facilitate growth. Phase 1 and 2 of the project between 

Wonderland Road and Hyde Park Road has been completed. This included 

reconstruction of the CPR railway grade separation and widening Sarnia Road from two 

lanes to four Lanes from Wonderland Road North to Oakcrosssing Gate. 

The study also recommended the following for Phase 3: 

 

 2-lane reconstruction of Sarnia Road from Hyde Park Road to 125 m west of 

Oakcrossing Gate; and, 

 

 Addition of curb and gutter, on street bicycle lanes, sidewalk, low impact 

development features, sanitary sewer extension, new watermain and illumination. 

The recommended improvements for this corridor will accommodate the existing and 

future travel demands and improve traffic safety. The addition of bicycle lanes and 

sidewalks in both directions will also improve accessibility and safety for cyclists and 

pedestrians. 

Construction Considerations 

Due to the size and scope of the improvements, construction is anticipated to begin in 

May 2017, and is expected to be substantially completed by November 2017 with minor 

works and surface asphalt being placed in 2018. Two lanes of traffic will be maintained 

throughout the duration of the construction project. Some work nearby intersections or 

at service crossing points may require weekend work, night work, consecutive shifts and 

the use of police services to control traffic. 

This project is one of the major capital project identified in the 2017 Renew London 

Infrastructure Construction Program report to Civic Works Committee on January 10, 

2017.  Every effort is being made to ensure Londoners are aware of construction zones 

and traffic detours resulting from road work. Daily updates are provided through the 

City’s website, www.london.ca/construction with information about road closures, 

ongoing and upcoming projects on city streets. 

Tender Summary 

Tenders for the Sarnia Road Project were opened on Wednesday, February 15, 2017. 

Six (6) contractors submitted tender prices as listed below (excluding HST). 

http://www.london.ca/construction


 

CONTRACTOR 

TENDER PRICE 

SUBMITTED ($) 

CORRECTED 

TENDER PRICE ($) 

1. Bre-Ex Construction Inc. 4,636,899.67 --- 

2. Blue-Con Construction 4,988,953.25 --- 

3. J-AAR Excavating Limited  5,238,570.00 --- 

4. Amico Infrastructures Inc. 5,327,679.70 --- 

5. Birnam Excavating Ltd. 5,859,426.07 --- 

6. L82 Construction Ltd. 5,977,293.95 --- 

All tenders have been checked by the Environmental and Engineering Services 

Department and AECOM Canada Ltd.  All tenders submitted were free from errors. The 

results of the tendering process indicates a competitive process. Funds adequate for 

this award of this tender are identified in the capital budget. The tender estimate prior to 

tender opening was approximately $4,799,035 (excluding HST). 

Consulting Services 

In 2015, City staff procured AECOM Canada Ltd. for the detailed design of this contract 

with a thorough, competitive two stage consultant acquisition process for this complex 

project in accordance with the Procurement of Goods and Services Policy.  The 

process, which included a publicly advertised Request for Qualifications (RFQ) and a 

Request for Proposal (RFP), identified the selected consultant from a list of five 

engineering consultants based on evaluations from an inclusive City project team.  

Due to the consultant’s knowledge and positive performance on the project, the 

consultant was invited to submit a proposal to carry out the contract administration and 

resident supervision.  Staff have reviewed the fee submission in detail considering the 

hourly rates provided by each of the Consultant’s staff members. City staff have 

confirmed that hourly rates are consistent with those submitted through competitive 

processes. City Staff also reviewed the time allocated to each project related task. The 

amount of time allocated to each project task is consistent with prior projects of a similar 

nature that have been awarded through a competitive process. 

The continued use of AECOM on this project for construction administration is of 

financial advantage to the City due to the fact that the firm has specific knowledge of the 

project and has undertaken work for which duplication would be required if another firm 

were to be selected.  

The City’s requirement for the creation of record drawings following construction 

necessitates the reviewing engineer seal them on the basis of field verification and 

ongoing involvement.  This requirement promotes consultant accountability for the 

design.  Consequently, the continued use of AECOM who created and sealed the 

design drawings is required in order maintain this accountability process.  The approval 

of this work will bring the value of the overall consulting assignment to $444,169 

(excluding HST). 

In accordance with Section 15.2 (g) of the Procurement of Goods and Services Policy, 

Civic Administration is recommending that AECOM Canada Ltd. be authorized to carry 

out the remainder of engineering services as construction administrators to complete 



this project for a fee estimate of $273,295 (excluding HST). These fees are associated 

with the inspection services necessary to ensure the City receives the construction 

product specified and value for the investment. 

 CONCLUSION 

Civic Administration has reviewed the tender bids and recommends Bre-Ex 

Construction Inc. be awarded the contract for the Sarnia Road Improvements Phase 3 

Project. 

AECOM Canada Ltd. has demonstrated an understanding of the City requirements for 

this project and it is recommended that this firm continue as the consulting engineer for 

the purpose of 2017 contract administration and inspection services as it is in the best 

financial and technical interests of the City.  

Anticipated additional annual operating costs to budgets in 2018 and subsequent years 

associated with the additional road infrastructure is $11,000, new sewer infrastructure is 

$2,150, parks operations is $5,000 and new street light infrastructure is $3,600. 
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