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 TO:  CHAIR AND MEMBERS 
 CIVIC WORKS COMMITTEE 

MEETING ON MARCH 24, 2014 

 FROM: 
 

JOHN BRAAM, P. Eng. 
MANAGING DIRECTOR, ENVIRONMENTAL & ENGINEERING SERVICES  

& CITY ENGINEER 

 SUBJECT: CONTRACT AWARD: TENDER NO. 14-04 
2014 INFRASTRUCTURE LIFECYCLE RENEWAL PROGRAM  
 CONTRACT 7: FAIRVIEW AVENUE AND WESTON STREET 

RECONSTRUCTION 

 

 RECOMMENDATION 

 
That, on the recommendation of the Managing Director, Environmental & Engineering Services 
& City Engineer, the following actions BE TAKEN with respect to the award of contracts for the 
2014 Infrastructure Lifecycle Renewal Program, Contract 7: Fairview Avenue and Weston Street 
Reconstruction Project: 
 
(a) the bid submitted by Bre-Ex Construction Inc., 247 Exeter Road London, ON N6L 1A5, 

at its tendered price of $3,203,419.91, excluding HST, for the 2014 Infrastructure 
Lifecycle Renewal Program, Contract 7 project, BE ACCEPTED; it being noted that the 
bid submitted by Bre-Ex Construction Inc. was the lowest of six bids received and meets 
the City's specifications and requirements in all areas;  

 
(b)  Dillon Consulting Limited, 130 Dufferin Avenue London ON,  N6A 5R2, BE 

AUTHORIZED to carry out the resident inspection and contract administration for the 
said project in accordance with the estimate, on file, at an upset amount of $315,543.25, 
including contingency and excluding HST, based upon the Fee Guideline for 
Professional Engineering Services, recommended by the Ontario Society of Professional 
Engineers; and in accordance with Section 15.2 (g) of the City of London’s Procurement 
of Goods and Services Policy, noting that this firm completed the engineering design for 
this project; 

 
(c) minor future additional annual operating costs of $1,350.00 BE RECOGNIZED as a 

result of this project noting that these costs are as a result of new infrastructure 
installation and will be considered and accommodated within future Water & Wastewater 
operating budgets; 

 
(d) the financing for this project BE APPROVED as set out in the Sources of Financing 

Report attached hereto as Appendix "A"; 
  
(e) the Civic Administration BE AUTHORIZED to undertake all the administrative acts that 

are necessary in connection with this project;  
 
(f) the approval given herein BE CONDITIONAL upon the Corporation entering into a 

formal contract or issuing a purchase order for the material to be supplied and the work 
to be done relating to this project (Tender 14-04); and  

 
(g)  the Mayor and City Clerk BE AUTHORIZED to execute any contract or other 

documents, if required, to give effect to these recommendations.  
 
 

 PREVIOUS REPORTS PERTINENT TO THIS MATTER 

 
 

 Appointment of Consulting Engineers, Infrastructure Lifecycle Renewal Program 2013-
2014 (Contract A), Civic Works Committee, May 29, 2012, Agenda Item # 7 
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 BACKGROUND 

 
 
Purpose: 
 
This report recommends award of a tender to a contractor and continuation of consulting 
services for the reconstruction of: 
 

- Weston Street from Trevithen Street to Fairview Avenue 
- Fairview Avenue from Weston Street to Whetter Avenue 
- Fairview Court 
  

This work includes installation of new storm sewers, replacement of existing sanitary sewers, 
watermain and all water services, construction of new asphalt road, including curb and gutter 
and sidewalk.   
 

- Wellington Road from Bond Street to Foxbar Road 
 
This work includes the installation of a new storm sewer along the west ditch of Wellington and 
new catch basins.  
 
Infrastructure replacement needs have been coordinated with Wastewater and Drainage 
Engineering, Water Engineering and Construction Administration for efficient use of funds 
during construction.   
 
Background: 
 
The Wellington Road Storm and Sanitary servicing Master Plan was completed in 2009 under 
the Municipal Class Environmental Assessment (EA).  The Master Plan systematically 
addressed chronic flooding problems and combined sewer overflows.  The Master Plan 
identified a comprehensive series of improvements to be implemented over the next 30 years 
noting the key component of the Master Plan was a recommendation to construct a new storm 
outfall to Thames River.  This would allow sewer separation to proceed in the Old South Study 
Area.  The new outfall was constructed in 2010 and the City is now in a position to complete 
infrastructure renewal in the next most problematic parts of the study area serviced by 
combined sewers. 
 
Discussion: 
 
The engineering design of this project was included in the approved 2012 Wastewater & 
Treatment and Water Capital Works Budgets. The project facilitated a two year design period 
with construction planned for the 2014 construction season. This construction was included in 
the approved 2014 Wastewater & Treatment and Water Capital Works Budgets. 
 
Fairview Avenue, Fairview Court and Weston Street have been identified as high priorities in the 
replacement programs due to the poor condition of the municipal infrastructure and the need for 
sewer separation. The sanitary sewer, private drain connections and cast iron watermains on 
these streets were originally installed between 1919 and 1927.  The sewers and watermain in 
this location have reached the end of their life expectancy.  In addition, there are currently no 
storm sewers within these project limits. Introducing 840 meters of new storm sewers (plus 260 
meters on Wellington Road) will provide increased surface flooding protection to the 
neighborhood.  
 
This project effectively removes existing combined sewers within the limits of this 
project.  Removing storm water from the sanitary sewer reduces the risk of basement flooding 
as it lowers the risk of sewer overloading.  It also provides the added benefit of reduced 
treatment costs to the City at the Wastewater Treatment Plants.  Removing these extraneous 
flows also will result in fewer combined sewer overflows providing direct environmental benefits 
such as the water quality and aquatic habitat of the Thames River.  In the long term, when all of 
the projects recommended by the Master Plan are completed, significant storm flow volume will 
be removed from the sanitary system annually. 
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The construction program also includes replacement of lead water services within the City’s 
right-of-way, replacement of private drain connections where requested, replacement of curb 
and gutter, new sidewalks and full asphalt road replacement for the full limits of construction 
 
A public information session was held on November 27, 2013 specifically for all owners and 
residents within and immediately bordering the project area to address questions and concerns.  
 
 
A Project Location map is included for reference. 
 

 
 

In conjunction with the construction of this Capital Works Project, the City is administering the  
Private Drain Connection (PDC) program which allows property owners within the projects limits 
an opportunity to voluntarily replace their PDC’s at a subsidized cost under the authority of City 
By-laws.  As part of this project, the water service connection will be replaced to the property 
line at the City’s cost and the property owner may elect to replace their private side connection 
at their cost.  Homeowners may be eligible to participate in the Lead Service Extension 
Replacement Loan Program. 
 
 
Tender Summary: 
 
 
Tenders for the 2014 Infrastructure Lifecycle Renewal Program, Contract #7 Project were 
opened on February 12, 2014, Six (6) contractors submitted tender prices as listed below, 
excluding HST. 
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CONTRACTOR 

TENDER PRICE 
SUBMITTED 

CORRECTED TENDER 
PRICE 

1. Bre-Ex Construction Inc. $3,204,133.96 $3,203,419.91 

2. Omega Contractors Inc. $3,426,296.62  $3,426,296.61  
 

3. L 82 Construction Limited $3,531,661.26 $3,530,743.81 

4. 291 Construction $3,549,494.07 $3,546,642.30 

5. Amico Infrastructures (Oxford) Inc. $3,681,270.20 $3,681,250.20 

6. 
2153592 Ontario Limited (o/a Elgin 
Construction) $4,090,014.78 

-- 

 
All tenders have been checked by the Environmental and Engineering Services Department and 
the City’s consultant, Dillon Consulting Limited. Five of the submitted tenders were found to 
contain minor mathematical errors; however the order of the bidders remains the same.   
 
The tender estimate just prior to tender opening was $ $3,017,706.50, excluding HST.   All 
tenders include a contingency allowance of $200,000.00, excluding HST.   
 
Minor future additional annual operating costs of $1,350.00 are recognized as a result of this 
project noting that these costs are attributed to new infrastructure installation and will be 
considered and accommodated within future Wastewater & Treatment operating budgets. 
 
 
Consulting Services: 
 
Dillon Consulting Limited was awarded the detailed design by Council on May 29, 2012.    Due 
to their knowledge and experience with this project, Dillon Consulting Limited was requested to 
submit a proposal to carry out the contract administration and resident supervision for this 
project.  In accordance with Section 15.2 (g) of the City of London’s Procurement of Goods and 
Services Policy, the administration is recommending that Dillon Consulting Limited be 
authorized to carry out the remainder of engineering services to complete this project for the 
provided fee estimate of $315,543.25, excluding HST, noting the upset amount for total 
engineering services for the project is $513,317.75, excluding HST, spread over 2012 – 2015. 
 
 
Conclusions: 
 
Award of the 2014 Infrastructure Lifecycle Renewal Program, Contract #7 to Bre-Ex 
Construction Inc. will allow the project objectives to be met within the available budget. 

 
The use of Dillon Consulting Limited, for the remainder of engineering services for this project is 
in the best financial and technical interests of the City. 
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