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TO: 

CHAIR AND MEMBERS 

CIVIC WORKS COMMITTEE 

MEETING ON MARCH 8, 2016 

FROM: 

JOHN BRAAM, P.ENG. 

MANAGING DIRECTOR, ENVIRONMENTAL & ENGINEERING 

SERVICES AND CITY ENGINEER 

SUBJECT: 

CONTRACT AWARD: TENDER NO. 15-102 

FANSHAWE PARK ROAD EAST IMPROVEMENTS 

ADELAIDE STREET NORTH TO MCLEAN DRIVE 

 

 RECOMMENDATION 

 

That, on the recommendation of the Managing Director, Environmental & Engineering 

Services and City Engineer, the following actions BE TAKEN with respect to the award 

of a contract for the Fanshawe Park Road Improvements between Adelaide Street 

North and McLean Drive: 
 

 (a)  the bid submitted by L82 Construction Ltd., at its submitted tendered price 

of $12,584,809.81 (excluding H.S.T.), for said project BE ACCEPTED; it 

being noted that the bid submitted by L82 Construction Ltd. was the lowest 

of six (6) bids received and meets the City's specifications and 

requirements in all areas; 

 

(b) AECOM Canada Ltd., BE AUTHORIZED to carry out the resident 

inspection and contract administration of the said project in the amount of 

$828,250.50 (excluding H.S.T.), in accordance with Section 15.2 (g) of the 

Procurement of Goods and Services Policy; 

 

(c) the financing for this project BE APPROVED as set out in the Sources of 

Financing Report attached hereto as Appendix “A”; 

  

(d) the Civic Administration BE AUTHORIZED to undertake all the 

administrative acts that are necessary in connection with this project; 

 

(e) the approval given herein BE CONDITIONAL upon the Corporation entering 

into a formal contract for the material to be supplied and the work to be done 

relating to this project (Tender 15-102); and, 

 

(f)  the Mayor and City Clerk BE AUTHORIZED to execute any contract or other 

documents, if required, to give effect to these recommendations.  

 

 PREVIOUS REPORTS PERTINENT TO THIS MATTER 

 

 Environment and Transportation Committee – April 6, 2009 – Addendum to 

Environmental Study Report 

 

 Environment and Transportation Committee – July 20, 2009 – Appointment of 

Design Engineer 
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 Civic Works Committee – April 23, 2012 – Contract Award Fanshawe Park Road 

and Highbury Avenue Intersection Widening 

 

 Civic Works Committee – August 25, 2014 – Fanshawe Park Road Improvements, 

Detailed Design and Tendering Appointment of Consultant 

 
 

2015-19 STRATEGIC PLAN 

 

The following report supports the Strategic Plan through the strategic focus area of 

Building a Sustainable City by improving mobility for cyclists, transit, automobile users 

and pedestrians.  Improvements to Fanshawe Park Road East provides a vital roadway 

network improvement for all users.   

 

 BACKGROUND 

 

Purpose 

 

This report recommends award of a construction tender to a contractor and continuation 

of engineering consulting services for the Fanshawe Park Road East Improvements 

Project as displayed in Figure 1. 

 

Figure 1: Fanshawe Park Road Improvements Project Limits 

 

 
 

Context 

 

The Fanshawe Park Road East widening project was identified as a priority in the Smart 

Moves 2030 Transportation Master Plan. An Environmental Study Report (ESR) for the 

Fanshawe Park Road East Corridor from Adelaide Street to Highbury Avenue was 

completed in April 2009 as an addendum to a previous ESR.  

 

The ESR report recommended that Fanshawe Park Road East be widened from two to 

four lanes with bicycle lanes, localized turning lanes and urbanized with curbs, 

sidewalks, illumination improvements, and noise attenuation where warranted. This 

work was specified to be done in two phases with the first phase being the intersection 

of Fanshawe Park Road and Highbury Avenue, completed in 2012. The second phase 

of construction will continue the widening to Adelaide Street and is anticipated to be 

constructed in 2016.  
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  DISCUSSION 

 

Contract Design and Preparation 

 

Fanshawe Park Road East from Adelaide Street North to McLean Drive is an arterial 

road that is currently predominantly two lanes wide and represents a vital link in the City 

of London’s arterial road network.  

 

The recommended improvements for this corridor include: 

 Widening of the existing roadway to four lanes with auxiliary lanes to 

accommodate the existing and future travel demands and improve traffic safety; 

 Sidewalks along both sides of the corridor to improve safety and accessibility for 

pedestrians; 

 Buffered bicycle lanes to better accommodate cyclists; 

 Stoney Creek Bridge minor widening to provide improved active transportation 

connections to the Stoney Creek multi-use pathway; 

 Upgrades to underground servicing including watermain and sewer installations; 

 Noise wall installations where warranted by the road widening; and, 

 Boulevard tree plantings carried out under a subsequent landscaping contract. 

 

Utility Relocations  

 

The road widening necessitated numerous utility relocations involving London Hydro, 

Union Gas, Bell Canada and Rogers Cable. Utility relocations have been underway 

along the corridor since the fall of 2015.  The relocations were undertaken separately 

and partially funded by the City as necessary based on standard utility cost-sharing 

agreements. 

 

Tree Removal and Trimming  

 

Tree removal and trimming as required were undertaken in the fall of 2015.  New tree 

planting will occur in the final stages of the project. 

 

Construction Considerations 

 

Traffic Staging  

 

Due to the size and scope of the improvements, construction is anticipated to last the 

entire construction season and be substantially completed in November 2016.  Minor 

works and surface asphalt will be placed in the following year. Two lanes of traffic will 

be maintained throughout the duration of the construction project. Some work at 

intersections or at service crossing points may require weekend work, night work, 

consecutive shifts and the use of police services to control traffic. 

 

Every effort is being made to ensure Londoners are aware of construction zones and 

traffic detours resulting from road work. Daily updates are provided through the City’s 

website, www.london.ca/construction with information about road closures, ongoing and 

upcoming projects on city streets. 

http://www.london.ca/construction
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Tender Process 

 

The City utilizes a construction industry that is sourced by many infrastructure owners 

such as developers, the province and other municipalities.  It is advantageous to the City 

to tender and award large scale projects such as this as early in the construction season 

as possible. This project was tendered December 23, 2015.  In doing so, staff realized 

the advantage of a more competitive bidding environment which factored into a favorable 

price. An early start will also enable the contractor to coordinate the numerous trades 

early in the construction season. This early start will not only create efficiencies for both 

the City and contractor but will ultimately increase the time available for completing this 

important construction project. 

 

Tender Summary 

 

Tenders for the Fanshawe Park Road East Improvements were opened on Wednesday, 

December 23 2015.  Six (6) contractors submitted tenders prices as listed below 

(excluding H.S.T.). 

 

 

CONTRACTOR 

TENDER PRICE 

SUBMITTED ($) 

CORRECTED 

TENDER PRICE ($) 

1. L82 Construction Ltd. 12,584,809.81 -- 

2. Bre-Ex Construction Inc. 13,231,932.27 13,231,956.17 

3. McLean Taylor 13,759,995.00 -- 

4. 
AMICO Infrastructures (Oxford) 

Inc. 
13,941,976.39 13,941,985.46 

5. J-AAR Excavating Ltd. 14,285,185.10 -- 

6. Blue-Con Construction 14,440,205.05 -- 

 

All tenders have been checked by the Environmental and Engineering Services 

Department and AECOM Canada Ltd.  The review confirmed that the tenders submitted 

by Bre-Ex Construction Inc. and AMICO Infrastructures (Oxford) Inc. contained 

calculation errors resulting in revised Total Contract Prices as noted above.  The other 

tenders submitted were free from errors. The results of the tendering process indicates 

a competitive process. Funds adequate for this award of this tender are in the budget 

project accounts anticipated to be approved prior to the Council meeting scheduled for 

this item. 

 

Consulting Services 

 

City staff procured AECOM Canada Ltd. for the detailed design of this complex project 

with a thorough, competitive consultant acquisition process in accordance with the 

Procurement of Goods and Services Policy.  The process, which included a publicly 

advertised Request for Qualifications (RFQ) and a Request for Proposal (RFP), 

identified the selected consultant from a list of five engineering consultants based on 

evaluations from a comprehensive City project team.  
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In accordance with Section 15.2 (g) of the Procurement of Goods and Services Policy, 

Civic Administration is recommending that AECOM Canada Ltd. be authorized to carry 

out the remainder of engineering services as construction administrators to complete 

this project for a fee estimate of $828,250.50 (excluding H.S.T.). The continued use of 

AECOM on this project for construction administration is of financial advantage to the 

City due to the fact that the firm has specific knowledge of the project and has 

undertaken work for which duplication would be required if another firm were to be 

selected.  

 

The City’s requirement for the creation of record drawings following construction 

necessitates the reviewing engineer seal them on the basis of field verification and 

ongoing involvement.  Consequently, the continued use of AECOM who created and 

sealed the design is required to not violate the City practice of Professional Engineers 

sealing record drawings.  The approval of this work will bring the value of the overall 

consulting assignment to $1,407,499.50. 

 

 CONCLUSION 

 

Civic Administration has reviewed the tender bids and recommends L-82 Construction 

Ltd. be awarded the construction contract for the Fanshawe Park Road Improvements 

Project. 

 

AECOM Canada Ltd. has demonstrated an understanding of the City requirements for 

this project and it is recommended that this firm continue as the consulting engineer for 

the purpose of contract administration as it is to the best financial and technical interests 

of the City.  

 

Anticipated additional annual operating costs to budgets in 2017 and subsequent years 

associated with the additional road infrastructure is $55,000, new sewer infrastructure is 

$2,200, and new street light infrastructure is $5,600. 

 

  



 
     Agenda Item #        Page #   
 
 

 

 

 

Acknowledgements 

 

This report was prepared with assistance from Josh Ackworth, C.E.T., Technologist II, 

Ted Koza, P. Eng., Transportation Design Engineer, both of the Transportation Planning 

and Design Division. 
 

PREPARED BY: REVIEWED AND CONCURRED BY: 

 

 

 

 

 

DOUG MACRAE, P.ENG 

DIVISION MANAGER, 

TRANSPORTATION PLANNING & 

DESIGN 

EDWARD SOLDO, P.ENG. 

DIRECTOR, ROADS AND 

TRANSPORTATION 

RECOMMENDED BY: 
 

 

 

 

 

 

JOHN BRAAM, P.ENG.               

MANAGING DIRECTOR,  

ENVIRONMENTAL AND ENGINEERING 

SERVICES & CITY ENGINEER 

 

 

TK/ja 
 

Attach:  Appendix A – Source of Financing 
 

cc. Peter McAllister, P.Eng,  AECOM Canada Ltd.,250 York St, London, ON N6A 6K2.  
 L82 Construction Ltd., 2070 Huron St, London, ON N5V 5A7 

Pat Shack 


