
#16023

Chair and Members February 26, 2016

Civic Works Committee (Appoint Consulting Engineers)

RE:   Pollution Prevention and Control Plan 

         Infoworks Modelling Consultant Appointment

         (Subledger NT16ES03)

         Capital Project ES2463 - PPCP and Downtown Strategy

         Stantec Consulting Ltd. - Assignment 3 - $127,395.40 (excluding H.S.T.)

         XCG Consultants Ltd. - Assignment 7 - $127,848.60 (excluding H.S.T.)

         GM BluePlan Engineering Limited - Assignment 9 - $143,936.00 (excluding H.S.T.)

         AECOM Canada Ltd. - Assignment 12 - $91,658.00 (excluding H.S.T.)

         CH2M HILL Canada Limited - Assignment Pall Mall North - $83,072.00 (excluding H.S.T.)

FINANCE & CORPORATE SERVICES REPORT ON THE SOURCES OF FINANCING:

Approved Committed This Balance for 

ESTIMATED EXPENDITURES Budget to Date Submission Future Work

Engineering $1,487,002 $475,137 $584,012 $427,853

City Related Expenses 12,998 12,998 0

NET ESTIMATED EXPENDITURES $1,500,000 $488,135 $584,012 1) $427,853

SOURCE OF FINANCING:

Drawdown from Sewage Works Reserve Fund $1,500,000 $488,135 $584,012 $427,853

TOTAL FINANCING $1,500,000 $488,135 $584,012 $427,853

Assignment 3 Assignment 7 Assignment 9 Assignment 12

1) Financial Note: Stantec XCG GM BluePlan AECOM

Contract Price $127,395 $127,849 $143,936 $91,658 

Add:  HST @13% 16,561 16,620 18,712 11,916 

Total Contract Price Including Taxes 143,956 144,469 162,648 103,574 

Less:  HST Rebate 14,319 14,370 16,178 10,302 
Net Contract Price $129,637 $130,099 $146,470 $93,272 

Assignment

Pall Mall North

Financial Note continued… CH2M Total

Contract Price $83,072 $573,910 

Add:  HST @13% 10,799 74,608 

Total Contract Price Including Taxes 93,871 648,518 

Less:  HST Rebate 9,337 64,506 
Net Contract Price $84,534 $584,012 

JG

Finance & Corporate Services confirms that the cost of this project can be accommodated within the financing available for it 

in the Capital Works Budget and that, subject to the adoption of the recommendations of the Managing Director, 

Environmental & Engineering Services and City Engineer, the detailed source of financing for this project is:

APPENDIX 'A'

Alan Dunbar

Manager of Financial Planning & Policy


