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RECOMMENDATION

That on the recommendation of the Executive Director, Planning & Environmental and
Engineering Services the following actions BE TAKEN with respect to the award of a contract
for the lndustrial Road Rehabilitation Project (TS1763-1 1):

(a) the bid submitted by Weathertech Restoration, 1054 Shaw Road, Dorchester,
Ontario, N0L1G4, at its tendered price of $369,488.53 (excluding H.S.T.), for the
lndustrial Bridge Rehabilitation Project, BE ACCEPTED, it being noted that this bid
was the lowest of seven (7) bids received and meets the City's specifications and
requirements in all areas; and it being further noted that there is no anticipated
additional operating costs to the Planning, Environmental and Engineering Services
Department Operating Budget in 2013 and subsequent years associated with
approval of this tender;

(b) the financing for this project BE APPROVED as set out in the Source of Financing
Report attached hereto as Appendix'A';

(c) lT BE RECOGNIZED that this work would not have been undertaken without the
financial support of the lnvesting in Ontario program and the Province of Ontario;

(d) the Civic Administration BE AUTHOR¡ZED to undertake all the administrative acts
that are necessary in connection with this project;

(e) the approval given herein BE CONDITIONAL upon the Corporation entering into a
formal contract or issuing a purchase order for the material to be supplied and the
work to be done relating tq this project (Tender 12-40); and

(f) the Mayor and City Clerk BE AUTHORIZED to execute any contract or other
documents, if required, to give effect to these recommendations.

BACKGROUND

Purpose:

This report recommends award of a tender to a contractor for the lndustrial Road Bridge
Rehabilitation Project in the City of London.

Discussion:

Originally constructed in 1957, the lndustrial Road Bridge is located between Oxford Street East
and Page Street (north of Dundas Street) in the northeast end of the City of London. The
structure spans Pottersburg Creek and carries one lane of both north and south bound traffic on
lndustrial Road.
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The lndustrial Road Bridge (Structure No. 3-BR-13) was inspected as part of the Structure
lnventory lnspection Program, and it was highlighted in 2009 & 2011 as a structure requiring
major repairs.

The recommended work program includes:

. Removal of existing road surface;. Removal of the existing steel beam guiderail at approaches;
¡ Removal of the bridge barrier system including curb and sidewalk;
o Removal of unsound/deteriorated concrete from the bridge deck, soffit, fascia,

abutments and wing walls;
. Scarifying of the deck (6 to 10 mm depth);
. Widening of the deck at edges of structure;
. Construction of a concrete parapet barrier system;
. Construction of a 60mm thick concrete overlay on the bridge deck including concrete

deck repairs;
. Construction of a new concrete parapet wall barrier system including reconstruction

of the deck fascias;
. Repair of all unsound/deteriorated concrete on the bridge deck, soffit, abutments and

wingwalls;
o lnstallation of steel beam guide rail at the bridge approaches;
o lnstallation of asphalt pavement including lane markings; and
r Waterproofing of the bridge deck with hot applied asphalt membrane including

protectibn board.

Due to the scope of work and the narrowness of the bridge, this structure will be closed to traffic
for the duration of the work (approximately I weeks). The closure will ensure the safety of
workers and that the work is completed in the shortest duration. Notification letters regarding
this project and pending closure were sent to the surrounding neighbours in February,2012.

Pottersburg Creek has been deemed non-navigable by Transport Canada, and no issues
relating to Species at Risk have been identified. A permit for the in-creek works has been
received from the Upper Thames River Conservation Authority with the requirement to complete
all associated works within one year.

Tender Summary:

Tenders for the combined lndustrial Bridge Rehabilitation Project (Tender 12-40) were opened
on April 25, 2012. Six (6) contractors submitted tender prices as listed below (exclusive of
H.S.T.).

CONTRACTORS
CONTRAGT

PRICE
(suBMrrrED)

CORRECTED
CONTRACT PRICE

1. Weathertech Restoration $369,488.50

2. Jarlian Construction $410,254.41

3. Carlington Construction lnc. 9420,931.78

4. Finnbilt General Contracting Ltd. $458,211.87

5. McLean Taylor Construction Ltd. $460,000.00

6. Facca lnc. $565,000.00

All tenders have been checked by the Transpiration Planning and Design, Environmental and

Engineering Services Department. The review revealed that the tenders submitted contained no

calculation errors.
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The tender estimate just prior to tender opening was $442,000.00 (exclusive of H.S.T.).
Therefore, tendering results are favorable to the City compared to the engineers estimate. The
engineers estimate was based on prior records for similar work. ln summary, most of the
tenders received were within the estimate provided and funding is available from the available
2011 Bridge Major Upgrade budget.

All tenders include a contingency allowance of $40,000.00 (exclusive of H.S.T.).

The project engineering consultant, AECOM Canada lnc., recommends that the contract for the
lndustrial Road Bridge Project be awarded to Weathertech Restoration based on their review of
the tenders submitted and contractors' references.

There are no anticipated additional annual operating costs to the Environmental and
Engineering Services budget in 2013 and subsequent years associated with the approval of this
tender.

Gonclusion:

It is recommended that Weathertech Restoration be awarded the contract for the lndustrial
Road Bridge Rehabilitation contract.

Acknowledgernents:

This report was prepared by a team within the Environmental and Engineering Services
Department comprising of Max Kireev, Technologist ll and Karl Grabowski, Transportation
Design Engineer of the Transportation Planning and Design Division.

May 8,2012
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Attachment: Appendix'A'- Source of Financing

cc Administrative Services
AECOM Canada lnc., Citi Plaza,250 York Street, Suite 410, London, Ontario, N6A 6K2
Weathertech Restoration, 1054 Shaw Road, Dorchester, ON NOL 1G4
Finnbilt General Contracting, 3785 Line 29, RR#2 Stratford, ON NsA 653
Jarlian Construction 1nc.,6144 Bell School Line, Burlington, ON, L7MOP2
Mclean Taylor Construction Limited, 25 Water St.N, Box 190,St.Marys, ON N4X181
Carlington Construction lnc., 429 Dewith Rd. Unit 3, Stoney Creek, ON L8E4C3
Facca lncorporated,20gT County Road 31,R.R #1, Ruscom, ON NOR 1R0
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APPENDIX'A'

Chair and Members
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RE: Industrial Road Bridge Rehabilitation
Gapital Project TSl763-ll -2011Bridges Major Upgrades
Weathertech Restoration - $369,488.53 (excludi n g H.S.T.)

FINANCE DEPARTMENT REPORT ON THE SOURCES OF FINANCING:
Finance Department confirms that the cost of this project can be accommodated within the financing available for it
in the Capital Works Budgets and that, subject to the adoption of the recommendation of the Acting Executive
Director, Planning, Environmental & Engineering Services Department & City Engineer, the detailed source of
financing for this project is:

#12085

May 17,2012
(Award Contract)

ESTIMATED EXPENDITURES

Engineering
Construction
City Related Expenses

NET ESTIMATED EXPENDITURES

SUMMARY OF FINANGING:

Federal Gas Tax

TOTAL FINANCING

1) FinancialNote:
Contract Price
Add: HST @13Yo
Total Contract Price lncluding Taxes
Less: HST Rebate
Net Contract Price

375,992

$1,800,000 $789,045 $375,992 1) $634,963

1,800,000

$1,800,000

789,045 375,992 634,963

Approved
Budget

270,000
1,501,000

29,000

Gommitted
To Date

This
Submission

Balance For
Future Work

269,046
491,213
28,786

954
633,795

214

2) There are no anticipated additional annual operating costs to the Environmental and Engineering Services budget in
2013 and subsequent years associated with the approval of this tender.

EH

Manager of Financial Planning & Policy


