APPENDIX 'A'

#18063
Chair and Members
Civic Works Committee
April 17, 2018
(Award Contract)

RE: Greenway Rotary Drum Thickener Pre-Purchase

(Subledger FS17GW04)

Capital Project ES6075 - Power Generation & Waste Heat Recovery System

JWC Environmental Canada ULC - \$191,307.00 (excluding H.S.T.)

FINANCE & CORPORATE SERVICES REPORT ON THE SOURCE OF FINANCING:

Finance & Corporate Services confirms that the cost of this project can be accommodated within the financing available for it in the Capital Works Budget and that, subject to the adoption of the recommendations of the Managing Director, Environmental and Engineering Services and City Engineer, the detailed source of financing for this project is:

ESTIMATED	ESTIMATED EXPENDITURES		Revised Budget	Committed To Date	This Submission	Balance for Future Work
Engineering	Engineering		\$1,029,827	\$1,029,827		\$0
Construction	Construction		431,368	49,811		381,557
City Related E	City Related Expenses		2,000	725		1,275
Replace Vehic	Replace Vehicles & Equipment		4,235,805	4,041,131	194,674	0
NET ESTIMA	TED EXPENDITURES	\$5,699,000	\$5,699,000	\$5,121,494	\$194,674 1	\$382,832
SOURCE OF	FINANCING:					
Capital Sewer	Rates	\$114,568	\$114,568	\$102,958	\$3,914	\$7,696
Drawdown fro	m Sewage Works R.F.	1,310,182	1,310,182	1,177,415	44,755	88,012
Clean Water a	and Wastewater Fund	4,274,250	4,274,250	3,841,121	146,005	287,124
TOTAL FINA	NCING	\$5,699,000	\$5,699,000	\$5,121,494	\$194,674	\$382,832
Financial Not	te:					
1) Contract Price	Contract Price				\$191,307	
Add: HST @	Add: HST @13% Total Contract Price Including Taxes Less: HST Rebate Net Contract Price				24,870	
Total Contract					216,177	
					21,503	
Net Contract I					\$194,674	

Jason Davies Manager of Financial Planning & Policy

JG