
#19015
Chair and Members February 20, 2019
Civic Works Committee (Award Contract)
RE:  2019 Infrastructure Renewal Program - Tender No. 19-15
        Downtown Sewer Separation Phase 2 Project
        (Subledger WS19C001)
        Capital Project ES246419 - Combined Sewer Separation
        Capital Project ES3083 - Infill & Intensification Corridors
        Capital Project ES5146 - Infill & Intensification Nodes Sanitary Sewer Servicing
        Capital Project ES5428 - Infill & Intensification Nodes Storm Sewer Servicing
        Capital Project EW378719 - Main Replacement with Major Roadworks
        Capital Project TS144619 - Road Networks Improvements (Main)
        Capital Project TS512318 - Street Light Maintenance
        J-AAR Excavating Limited - $6,812,793.33 (excluding H.S.T.)
        AECOM Canada Ltd. - $420,299.00 (excluding H.S.T.)

FINANCE & CORPORATE SERVICES REPORT ON THE SOURCES OF FINANCING:

Approved Revised Committed This Balance for 
SUMMARY OF ESTIMATED EXPENDITURES Budget Budget to Date Submission Future Work
ES246419-Combined Sewer Separation
Engineering $150,484 $150,484 $124,175 $26,309
Engineering - Utilities Share 2) 40,769 40,769 0
Construction 2,549,516 2,549,516 1,424,640 1,124,876 0
Construction - Utilities Share 2) 659,601 659,601 0

2,700,000 3,400,370 1,424,640 1,949,421 26,309
ES3083-Infill & Intensification Corridors
Engineering 112,667 112,667 112,667 0
Construction 1,496,897 1,496,897 1,337,455 32,025 127,417

1,609,564 1,609,564 1,450,122 32,025 127,417
ES5146-Infill & Intensification Nodes San.Swr. Serv.
Construction 789,075 789,075 460,077 328,998

ES5428-Infill & Intensification Nodes Storm Swr. Serv.
Construction 3,445,725 3,445,725 1,431,183 2,014,542

EW378719-Main Repl with Mjr. Roadworks
Engineering 184,736 184,736 124,174 60,562
Construction 2,615,264 2,615,264 1,004,637 1,610,627 0

2,800,000 2,800,000 1,004,637 1,734,801 60,562
TS144619-Road Networks Improvements
Engineering 1,000,000 1,000,000 52,494 124,174 823,332
Construction 12,766,068 12,766,068 703,861 1,381,618 10,680,589

13,766,068 13,766,068 756,355 1,505,792 11,503,921
TS512318-Street Light Maintenance
Engineering 194,984 207,990 194,303 13,687 0
Construction 2,054,093 2,041,088 406,187 221,082 1,413,819
Traffic Lights 171,449 171,448 171,448 0

2,420,526 2,420,526 771,938 234,769 1,413,819

NET ESTIMATED EXPENDITURES $27,530,958 $28,231,328 $5,407,692 $7,348,068 1) $15,475,568

SUMMARY OF FINANCING:
ES246419-Combined Sewer Separation
Capital Sewer Rates $2,346,000 $2,346,000 $1,424,640 $921,360 $0
Drawdown from Sewage Works Reserve Fund 354,000 354,000 327,691 26,309
Contribution from Utility companies 2) 700,370 700,370 0

2,700,000 3,400,370 1,424,640 1,949,421 26,309
ES3083-Infill & Intensification Corridors
Drawdown from Sewage Works Reserve Fund 172,349 172,349 155,276 3,429 13,644
Drawdown from City Services - Sewers Reserve 3) 1,437,215 1,437,215 1,294,846 28,596 113,773
   Fund (Development Charges) 0

1,609,564 1,609,564 1,450,122 32,025 127,417
ES5146-Infill & Intensification Nodes San.Swr. Serv.
Drawdown from Sewage Works Reserve Fund 118,505 118,505 69,095 49,410
Drawdown from City Services - Sewers Reserve 3) 670,570 670,570 390,982 279,588
   Fund (Development Charges) 0

789,075 789,075 0 460,077 328,998
ES5428-Infill & Intensification Nodes Storm Swr. Serv.
Drawdown from Sewage Works Reserve Fund 241,225 241,225 100,193 141,032
Drawdown from City Services - SWM Reserve 3) 3,204,500 3,204,500 1,330,990 1,873,510
   Fund (Development Charges)

3,445,725 3,445,725 0 1,431,183 2,014,542
EW378719-Main Repl with Mjr. Roadworks
Capital Water Rates 2,800,000 2,800,000 1,004,637 1,734,801 60,562

TS144619-Road Networks Improvements
Capital Levy 3,116,482 3,116,482 756,355 1,505,792 854,335
Drawdown from Capital Infrastructure Gap R.F. 803,560 803,560 803,560
Federal Gas Tax 9,846,026 9,846,026 9,846,026

13,766,068 13,766,068 756,355 1,505,792 11,503,921
TS512318-Street Light Maintenance
Capital Levy 2,353,561 2,353,561 771,938 234,769 1,346,854
Drawdown from Capital Infrastructure Gap R.F. 66,965 66,965 66,965

2,420,526 2,420,526 771,938 234,769 1,413,819

TOTAL FINANCING $27,530,958 $28,231,328 $5,407,692 $7,348,068 $15,475,568

Finance & Corporate Services confirms that the cost of this project can be accommodated within the financing available for it in the Capital Works 
Budget and that, subject to the adoption of the recommendations of the Managing Director, Environmental & Engineering Services & City Engineer, the 
detailed source of financing for this project is:

APPENDIX 'A'



#19015
Chair and Members February 20, 2019
Civic Works Committee (Award Contract)
RE:  2019 Infrastructure Renewal Program - Tender No. 19-15
        Downtown Sewer Separation Phase 2 Project
        (Subledger WS19C001)
        Capital Project ES246419 - Combined Sewer Separation
        Capital Project ES3083 - Infill & Intensification Corridors
        Capital Project ES5146 - Infill & Intensification Nodes Sanitary Sewer Servicing
        Capital Project ES5428 - Infill & Intensification Nodes Storm Sewer Servicing
        Capital Project EW378719 - Main Replacement with Major Roadworks
        Capital Project TS144619 - Road Networks Improvements (Main)
        Capital Project TS512318 - Street Light Maintenance
        J-AAR Excavating Limited - $6,812,793.33 (excluding H.S.T.)
        AECOM Canada Ltd. - $420,299.00 (excluding H.S.T.)

APPENDIX 'A'

Utilities
1) Financial Note: (CONSTRUCTION) ES246419 ES246419 ES3083 ES5146 ES5428

Contract Price $1,105,421 $659,601 $31,471 $452,120 $1,406,430 
Add:  HST @13% 143,705 4,091 58,776 182,836 
Total Contract Price Including Taxes 1,249,126 659,601 35,562 510,896 1,589,266 
Less:  HST Rebate 124,250 3,537 50,819 158,083 
Net Contract Price $1,124,876 $659,601 $32,025 $460,077 $1,431,183 

CONSTRUCTION
Financial Note (CONSTRUCTION continued) EW378719 TS144619 TS512318 TOTAL
Contract Price $1,582,770 $1,357,722 $217,258 $6,812,793 
Add:  HST @13% 205,760 176,504 28,244 799,916 
Total Contract Price Including Taxes 1,788,530 1,534,226 245,502 7,612,709 
Less:  HST Rebate 177,903 152,608 24,420 691,620 
Net Contract Price $1,610,627 $1,381,618 $221,082 $6,921,089 

Utilities
Financial Note: (ENGINEERING) ES246419 ES246419 EW378719 TS144619 TS5123818
Contract Price $122,027 $40,769 $122,027 $122,026 $13,450 
Add:  HST @13% 15,864 15,864 15,863 1,749 
Total Contract Price Including Taxes 137,891 40,769 137,891 137,889 15,199 
Less:  HST Rebate 13,716 13,717 13,715 1,512 
Net Contract Price $124,175 $40,769 $124,174 $124,174 $13,687 

ENGINEERING
Financial Note: (ENGINEERING continued) TOTAL
Contract Price $420,299 
Add:  HST @13% 49,340 
Total Contract Price Including Taxes 469,639 
Less:  HST Rebate 42,660 
Net Contract Price $426,979 

$7,348,068

2)

3)

4)

JG Jason Davies
Manager of Financial Planning & Policy

Development charges have been utilized in accordance with the underlying legislation and the Development Charges Background Studies completed in 
2014.

TOTAL CONSTRUCTION & ENGINEERING

Additional annual sewer, water and transportation operating costs attributed to new infrastructure installation are as follows;  Sewer Operations - $700, 
Water Operations - $200 and Transportation Operations - $0.

London Hydro, Start Communications, Bell Canada and Rogers Communications have confirmed the approval of their contribution towards this project.  
The expenditures have increased to accommodate their contributions.
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