
#19122
Chair and Members August 12, 2019
Civic Works Committee (Award Contract)

RE:  T19-36 Greenway Organic Rankine Cycle Engine Installation
        (Subledger FS17GW02)
        Capital Project ES3080 - Greenway Inceinerator Refurbishment
        Capital Project ES5272 - Greenway WWTP Organic Rankine Cycle Equipment
        JMR Electric Ltd. - $11,039,340.00 (excluding H.S.T.)

FINANCE & CORPORATE SERVICES REPORT ON THE SOURCES OF FINANCING:

Approved Revised Committed This Balance for
SUMMARY OF ESTIMATED EXPENDITURES Budget Budget to Date Submission Future Work
ES3080 - Greenway Inceinerator Refurbishment

Engineering $1,262,164 $1,134,864 $613,323 $521,541
Construction 5,294,210 5,421,510 4,272,038 1,149,472 0
City Related Expenses 598,657 598,657 598,657 0
Additional Vehicle & Equipment 563,099 563,099 563,099 0

7,718,130 7,718,130 6,047,117 1,149,472 521,541

ES5272 - Greenway WWTP Organic Rankine Cycle 
Equipment
Engineering 1,200,000 1,221,120 915,840 305,280 0
Construction 9,800,000 9,778,880 9,778,880 0

11,000,000 11,000,000 915,840 10,084,160 0

NET ESTIMATED EXPENDITURES $18,718,130 $18,718,130 $6,962,957 $11,233,632 1) $521,541

SOURCE OF FINANCING
ES3080 - Greenway Inceinerator Refurbishment
Capital Sewer Rates 543,000 543,000 543,000 0
Debenture By-law No. W.-5990-307 1,812,530 1,812,530 141,517 1,149,472 521,541
Drawdown from Sewage Works Reserve Fund 5,362,600 5,362,600 5,362,600 0

7,718,130 7,718,130 6,047,117 1,149,472 521,541

ES5272 - Greenway WWTP Organic Rankine Cycle 
Equipment
Federal Gas Tax 4,500,000 4,500,000 4,500,000 0
Drawdown from Sewage Works Reserve Fund 5,770,000 5,770,000 915,840 4,854,160 0
Independent Electricity System Operator Grant 730,000 730,000 730,000 0

11,000,000 11,000,000 915,840 10,084,160 0

TOTAL FINANCING $18,718,130 $18,718,130 $6,962,957 $11,233,632 $521,541

Engineering Construction
1) Financial Note: ES3080 ES5272 ES5272 Total

Contract Price $1,129,591 $300,000 $9,609,749 $11,039,340 
Add:  HST @13% 146,847 39,000 1,249,267 1,435,114 
Total Contract Price Including Taxes 1,276,438 339,000 10,859,016 12,474,454 
Less:  HST Rebate 126,966 33,720 1,080,136 1,240,822 
Net Contract Price $1,149,472 $305,280 $9,778,880 $11,233,632 

lp
Manager of Financial Planning & Policy

APPENDIX "A"

Finance & Corporate Services confirms that the cost of this project can be accommodated with the financing available in the Capital Works Budget,  and 
that, subject to the adoption of the recommendations of the Managing Director, Environmental & Engineering Services and City Engineer, the detailed source 
of financing for this project is:

Jason Davies
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