
#19146

Chair and Members October 22, 2019

Civic Works Committee (Award Contract)

RE: Contract Award: RFP 19-27

        Advanced Traffic Management System and Traffic Signal Controllers

        (Subledger TF190019)

        Capital Project TS180519 Transportation Intelligent Mobility Management System (ICIP)

        Capital Project TS1430-1 - RT1: Wellington Rd-Bradley Ave to Horton St (PTIF)

        Capital Project TS1430-2 - RT2: Richmond St-Fanshawe Park Rd to Raymond Ave (PTIF)

        Capital Project TS1430-3 - RT3: Highbury Ave-Dundas St to Oxford St E (PTIF)

        Capital Project TS1430-6 - RT6: Oxford St W-Hyde Park Rd to Richmond St (PTIF)

        Parsons Corporation - $4,425,695.91 (excluding H.S.T.)

FINANCE & CORPORATE SERVICES REPORT ON THE SOURCES OF FINANCING:

Approved Committed This Balance for 

SUMMARY OF ESTIMATED EXPENDITURES Budget to Date Submission Future Work

TS180519 - Transportation Intelligent Mobility 

Management System (ICIP)

Construction $2,356,200 $2,356,200 $0

TS1430-1 - RT1: Wellington Rd - Bradley Ave 

to Horton Street (PTIF)

Engineering 2,623,899 2,189,338 434,561

Construction 76,504 59,446 17,058

Traffic Signals 789,322 42,191 644,216 102,915

City Related 818,867 683,726 135,141

4,308,592 2,974,701 644,216 689,675

TS1430-2 - RT2: Richmond St - Fanshawe 

Park Rd to Raymond Ave (PTIF)

Engineering 2,500,000 2,205,725 294,275

Construction 64,500 64,282 218

Traffic Signals 920,875 48,529 751,586 120,760

City Related 1,150,874 767,503 383,371

4,636,249 3,086,039 751,586 798,624

TS1430-3 - RT3: Highbury Ave-Dundas St to 

Oxford St E (PTIF)

Engineering 1,291,103 1,132,443 158,660

Construction 50,000 45,715 4,285

Traffic Signals 658,000 11,932 536,847 109,221

City Related 869,227 545,312 323,915

2,868,330 1,735,402 536,847 596,081

TS1430-6 - RT6: Oxford St W-Hyde Park Rd to 

Richmond St W (PTIF)

Engineering 882,396 818,357 64,039

Construction 20,000 18,286 1,714

Traffic Signals 265,000 9,411 214,739 40,850

City Related 351,005 223,813 127,192

1,518,401 1,069,867 214,739 233,795

NET ESTIMATED EXPENDITURES $15,687,772 $8,866,009 $4,503,588 1) $2,318,175

SUMMARY OF FINANCING:

TS180519 - Transportation Intelligent Mobility 

Management System (ICIP)

Debenture $62,840 $0 $62,840 $0

Drawdown from City Services - Roads 2) 565,559 565,559 0

Reserve Fund (Development Charges)

Federal ICIP (Investing in Canada Infrastr. Plan) 942,480 942,480 0

Provincial ICIP (Investing in Canada Infrastr. Plan) 785,321 785,321 0

2,356,200 0 2,356,200 0

TS1430-1 - RT1: Wellington Rd - Bradley Ave 

to Horton Street (PTIF)

Capital Levy 274,605 199,048 33,499 42,058

PTIF (Public Transit Infrastructure Fund) 1,668,159 1,060,782 322,108 285,269

Drawdown from City Services - Roads 2) 2,365,828 1,714,871 288,609 362,348

Reserve Fund (Development Charges)

4,308,592 2,974,701 644,216 689,675

Finance & Corporate Services confirms that the cost of this project can be accommodated within the financing available for it 

in the Capital Works Budget and that, subject to the adoption of the recommendations of the Managing Director, 

Environmental & Engineering Services & City Engineer, the detailed source of financing for this project is:

APPENDIX 'A'
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Approved Committed This Balance for 

Budget to Date Submission Future Work

TS1430-2 - RT2: Richmond St - Fanshawe 

Park Rd to Raymond Ave (PTIF)

Capital Levy 212,399 145,652 28,936 37,811

PTIF (Public Transit Infrastructure Fund) 1,877,826 1,194,449 375,793 307,584

Drawdown from City Services - Roads 2) 2,546,024 1,745,938 346,857 453,229

Reserve Fund (Development Charges)

4,636,249 3,086,039 751,586 798,624

TS1430-3 - RT3: Highbury Ave-Dundas St to 

Oxford St E (PTIF)

Capital Levy 111,915 68,788 18,790 24,337

PTIF (Public Transit Infrastructure Fund) 1,269,542 752,718 268,424 248,400

Drawdown from City Services - Roads 2) 1,486,873 913,896 249,633 323,344

Reserve Fund (Development Charges)

2,868,330 1,735,402 536,847 596,081

TS1430-6 - RT6: Oxford St W-Hyde Park Rd to 

Richmond St W (PTIF)

Capital Levy 83,794 59,870 10,522 13,402

PTIF (Public Transit Infrastructure Fund) 663,358 458,947 107,370 97,041

Drawdown from City Services - Roads 2) 771,249 551,050 96,847 123,352

Reserve Fund (Development Charges)

1,518,401 1,069,867 214,739 233,795

TOTAL FINANCING $15,687,772 $8,866,009 $4,503,588 $2,318,175

1) FINANCIAL NOTE: TS180519 TS1430-1 TS1430-2 TS1430-3

Contract Price $2,315,448 $633,074 $738,587 $527,562

Add:  HST @13% 301,008 82,300 96,016 68,583 

Total Contract Price Including Taxes 2,616,456 715,374 834,603 596,145

Less:  HST Rebate 260,256 71,158 83,017 59,298 

Net Contract Price $2,356,200 $644,216 $751,586 $536,847 

TS1430-6 Total

$211,025 $4,425,696

27,433 575,340 

238,458 5,001,036

23,719 497,448 

$214,739 $4,503,588 

2)

ms Alan Dunbar

Manager of Financial Planning & Policy

Development Charges have been utilized in accordance with the underlying legislation and the Development Charges 

Background Studies completed in 2019.


