
FROM COMMERCE ROAD TO WESTCHESTER BOURNE
WILTON GROVE ROAD RECONSTRUCTION

INDEX OF DRAWINGS
SHEET # DESCRIPTION
TRAFFIC MANAGEMENT
TMP 1 PHASING
TMP 2 CLOSURE - DETOUR PLAN
TMP 3 PHASE 2 CLOSURE
TMP 4 PHASE 1 CLOSURE
REMOVALS
REM 1 STA 10+000 TO STA 10+606
REM 2 STA 10+590 TO STA 11+374
REM 3 STA 11+358 TO STA 12+142
REM 4 STA 12+126 TO STA 12+910
REM 5 STA 12+894 TO STA 13+678
REM 6 STA 13+662 TO STA 14+446
REM 7 STA 14+430 TO STA 15+214
REM 8 STA 15+198 TO STA 15+251
NEW CONSTRUCTION
NC 1 STA 9+935 TO STA 10+135
NC 2 STA 10+120 TO STA 10+320
NC 3 STA 10+305 TO STA 10+505
NC 4 STA 10+490 TO STA 10+690
NC 5 STA 10+675 TO STA 10+875
NC 6 STA 10+860 TO STA 11+060
NC 7 STA 11+045 TO STA 11+245
NC 8 STA 11+230 TO STA 11+430
NC 9 STA 11+415 TO STA 11+615
NC 10 STA 11+600 TO STA 11+800
NC 11 STA 11+785 TO STA 11+985
NC 12 STA 11+970 TO STA 12+170
NC 13 STA 12+155 TO STA 12+355
NC 14 STA 12+340 TO STA 12+540
NC 15 STA 12+525 TO STA 12+725
NC 16 STA 12+710 TO STA 12+910
NC 17 STA 12+895 TO STA 13+095
NC 18 STA 13+080 TO STA 13+280
NC 19 STA 13+265 TO STA 13+465
NC 20 STA 13+450 TO STA 13+650
NC 21 STA 13+635 TO STA 13+835
NC 22 STA 13+820 TO STA 14+020
NC 23 STA 14+005 TO STA 14+205
NC 24 STA 14+190 TO STA 14+390
NC 25 STA 14+375 TO STA 14+575
NC 26 STA 14+560 TO STA 14+760
NC 27 STA 14+745 TO STA 14+945
NC 28 STA 14+930 TO STA 15+130
NC 29 STA 15+115 TO STA 15+315

PAVEMENT MARKINGS AND SIGNS
PMK 1 STA 10+600.00 TO STA 11+380.00
PMK 2 STA 11+370.00 TO STA 12+150.00
PMK 3 STA 12+140.00 TO STA 12+920.00
PMK 4 STA 12+910.00 TO STA 13+685.00
PMK 5 STA 13+675.00 TO STA 14+455.00
PMK 6 STA 14+440.00 TO STA 15+220.00
PMK 7 STA 15+210.00 TO STA 15+437.00
PMK 8 TACTILE PLATES
GENERAL NOTES & DETAILS
GEN 1 GENERAL NOTES & DETAILS
TYPICAL SECTIONS
TYP 1 THREE LANES & TWO LANES & VERTICAL BASE
TYP 2 FOUR LANES & SHOULDER CONSTRUCTION
ELECTRICAL
EL 1 ELECTRICAL LAYOUT
EL 2 ELECTRICAL LAYOUT
EL 3 WIRING DIAGRAM
EL 4 SIGNAL DESIGN
EL 5 WIRING
EL 6 SYS GRND
STRUCTURAL
ST 1 MOORE DRAIN CULVERT-GENERAL ARRANGEMANT
ST 2 MOORE DRAIN CULVERT REHABILITATION
ST 3 HAMPTON-SCOTT MUNICIPAL DRAIN-GENERAL ARRANGEMANT

Oct  25/18

PHASE 2

SEE SHEET TMP 3

PHASE 3
SEE SHEET TMP 2

PHASE 1
SEE SHEET TMP 4

Oct  25/18

to Westchester Bourne

To Be Closed
Wilton Grove Road

Veterans Memorial Pkwy
Closed

Date to Date Follow D-1

Westchester Bourne to
To Be Closed

Wilton Grove Road
Closed

Date to Date Follow D-2

Oct  25/18

Oct  25/18

Old Victoria Rd

To Be Closed
Wilton Grove Road

Commerce Rd to
Closed

Date to Date Follow D-1

Commerce Rd

To Be Closed
Wilton Grove Road

Old Victoria Rd to
Closed

Date to Date Follow D-2

Oct  25/18



Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18



Oct  25/18 Oct  25/18

Oct  25/18

BH-108

Oct  25/18

Oct  25/18

BH-109

Oct  25/18

BH-101
BH-102



Oct  25/18

BH-104 BH-105
BH-103

Oct  25/18

BH-105

Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18

BH-201



Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18



Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18



Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18

Oct  25/18 Oct  25/18





Oct  25/18 Oct  25/18

Oct  25/18

T.S.






