

Appendix – ‘B’ T12-102 Summary for No. 1 Fire Station – Interior Alterations

	1	2	3
	ALLIED CONSTRUCTION	MYCON CONSTRUCTION	SDI BUILDERS
Form of Tender	409,780.00	418,000.00	460,000.00

	4	5	6
	NORLON BUILDERS	VAN BOX MEER CONSTRUCTION	K & L CONSTRUCTION
Form of Tender	475,690.00	476,863.00	492,000.00

	7	8
	ELGIN CONTRACTING	BRONNENCO CONSTRUCTION
Form of Tender	514,000.00	519,000.00

Note: This is a preliminary result. Omissions and errors are permissible.